| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/ 26/ 04
PAGE : 720 -1

ENG NEER S ESTIMATE: $ 138, 116. 00 ROUTE : US 41
CALL ORDER : 720 CONTRACT ID : M -27286-B COUNTI ES : SULLI VAN
LETTI NG DATE : 01/21/04 10:00 AM DI STRI CT VI NCENNES Di STRI CT
CONTRACT TIME : 25 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 600000X
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE BID LOW BI D
1 35-1801998 QR INC $ 131, 565.00 100. 0000%
2 351817574 YARDBERRY LANDSCAPE $ 136, 540.00 103. 7814%
| (1) 351801998 | (2) 351817574 |
|CLR I NC. | YARDBERRY LANDSCAPE [
LINE NO/ |TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e ot o e e et e e et e m o e o e e e et e e e e e e e e e meemee—eeooo-
SECTI ON 0001  MAI NTENANCE CONTRACT, PIPE SLIPLI NI NG
I I I
0001 105-07038 2.000 MOS | 1250. 00000 2500. 00| 2000. 00000 4000. 00|
FIELD OFFICE, A | | |
0002 110-01001 LUWP| 4500. 00000 4500. 00| 2600. 00000 2600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 715-06675 206.000 LFT | 477. 00000 98262. 00| 546. 00000 112476. 00|
PIPE LINER , THERMOPLASTIC, AREA 24.0 | | |
SFT [ | [
0004 725-06874 116.000 LFT | 188. 00000 21808. 00| 116. 50000 13514. 00|
Pl PE LI NER, THERMOPLASTIC, 60 IN. | | |
I NSTALL | [ |
0005 801-06640 10. 000 EACH| 232. 00000 2320. 00| 145. 00000 1450. 00|
CONSTRUCTI ON SIGN, A | | I
0006 801-06775 LUMP| 2175. 00000 2175. 00| 2500. 00000 2500. 00|
MAI NTAI NI NG TRAFFI C | | |
SECTI ON TOTALS | $ 131, 565.00| $ 136, 540. 00|
------------------------------------------ o m m e m e e et e et e e et o e e e et e e e e e e eemeeoeaoo--
CONTRACT TOTALS | $ 131, 565. 00| $ 136, 540. 00|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

SR 120

ELKHART

20000Al

378, 877. 60
380, 989. 40

DATE :
PAGE :

01/ 26/
730 -1

100. 0000%
100. 5573%

ENG NEER S ESTIMATE: $ 440, 192. 46 RQUTE :
CALL CRDER : 730 CONTRACT ID : M -27349-A COUNTI ES :
LETTI NG DATE : 01/21/04 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TI ME : 07/31/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S)
SET-ASI DE :

VENDOR RANKI NG

RANK VENDOR NO. / NAME

1  35-0918397 RI ETH RI LEY CONSTRUCTI ON $

2 35-1185040 NI BLOCK EXCAVATI NG | NC. $

3  35-1065659 BROCKS CONSTRUCTI ON $

393, 781. 40

103. 9336%

04

LINE NO/ ITEM CODE / ALT
| TEM DESCRI PTI ON

RESURFACE BI TUM NQUS OVER BI TUM NQUS PAVEMENT

SECTI ON 0001

0001 105-07038
FIELD OFFICE, A

0002 110-01001
MOBI LI ZATI ON AND DEMOBI LI ZATI ON

5. 000

0003 202-52710 305. 000
S| DEVWALK, CONCRETE, REMOVE

0004 202-90277 3. 000
DETECTOR HOUSI NG REMOVE

0005 303-07449 250. 000
COVPACTED AGGREGATE, NO 73

0006 304-07490 625. 000
HVA PATCH NG TYPE B

0007 304-07493 300. 000
WDEN NG WTH HVA, TYPE B

0008 306-08033 10000. 000
M LLING ASPHALT, 1 IN

0009 306-08034 35700. 000
M LLING ASPHALT, 1 1/2 IN

0010 306-08041 10000. 000
M LLI NG CONCRETE PAVEMENT

0011 306-08043 3500. 000
M LLING TRANSI TI ON

0012 401-06264
PRCOFI LOGRAPH, HVA

0014 401-07328 3800. 000

Q& HWA, 3, 70, SURFACE, 9.5 mm
0015 406-05520 12. 000

ASPHALT FOR TACK COAT

| (1) 35- 0918397

I
MOS |

I
LUWP

I
SYS |

I
EACH

| (2) 35-1185040
| Nl BLOCK EXCAVATI NG

| (3) 35-1065659
| BROOKS CONSTRUCTI ON

| RIETH RI LEY CONSTRUCTI ON I NC.
UNIT PRI CE AIV[IJ\IT{ UNIT PRI CE AI\/OJNT|I
1700. 00000 8500.001 1600. 00000 8000.0J
18900. 00000 18900.00; 18000. 00000 18000. 00
13. 90000 4239.50“ 5. 00000 1525. 00
250. 00000 750.00; 300. 00000 900.00;
14. 85000 3712.50“ 16. 00000 4000.00“
94. 00000 58750.00: 75. 00000 46875. 00
47. 00000 14100.00I 45. 00000 13500. 00
0. 52000 5200.00I 1. 00000 10000. 00
0. 52000 18564.001 1. 00000 35700.0J
0. 65000 6500.00% 1. 00000 10000.0&
3. 30000 11550.00n 1. 75000 6125.0&
2300. 00000 2300.00; 8500. 00000 8500. 00
34. 60000 131480.00; 34. 25000 130150. 00
100. 00000 1200.00, 250. 00000 3000. 00

1500

19500.

750

25

80
33

4000
37.

150

UNIT PRI CE

00000
00000

. 00000

00000

00000

00000
00000

. 01000
. 10000
. 01000

. 50000

00000
00000
00000

7500.

19500.

2745.

2250

6250

50000.

9900.

100.

39270.

100.

5250.

4000.

140600.

1800.

00

00

00

00

00

00

00

00

00

00

00

00

00
00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 26/ 04
PAGE : 730 -2
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 440, 192. 46 ROUTE : SR 120
CALL ORDER : 730 CONTRACT 1D : M -27349-A COUNTI ES : ELKHART
LETTI NG DATE : 01/21/04 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-0918397 | (2) 35 1185040 | (3) 35-1065659
| R ETH RI LEY CONSTRUCTI ON | Nl BLOCK EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
------------------------------------------ T N e N T N TN e
0016 604- 07894 14.000 SYS | 34. 00000 476. 00| 55. 00000 770. 00| 116. 00000 1624. 00
CURB RAMP, CONCRETE, A | |
0017 604-07896 33.000 SYS | 34. 00000 1122. 00| 55. 00000 1815. 00| 85. 00000 2805. 00
CURB RAMP, CONCRETE, B | | |
0018 604- 07899 35.000 SYS | 34. 00000 1190. 00| 55. 00000 1925. 00| 40. 00000 1400. 00
CURB RAMP, CONCRETE, E | | |
0019 604-07901 30.000 SYS | 34. 00000 1020. 00| 55. 00000 1650. 00| 134. 00000 4020. 00
CURB RAMP, CONCRETE, G | | |
0020 604- 07902 10.000 SYS | 34. 00000 340. 00| 55. 00000 550. 00| 101. 00000 1010. 00
CURB RAMP, CONCRETE, H | |
0021 604- 07904 58.000 SYS | 34. 00000 1972. 00| 55. 00000 3190. 00| 54. 00000 3132.00
CURB RAMP, CONCRETE, L | |
0022 604-91531 125.000 SYS | 28. 00000 3500. 00| 30. 00000 3750. 00| 30. 00000 3750. 00
S| DEWALK, CONCRETE, 4 IN. | | |
0023 605- 06120 330.000 LFT | 19. 00000 6270. 00| 20. 00000 6600. 00| 21. 00000 6930. 00
CURB, CONCRETE | |
0024 610-07487 300.000 TON | 65. 00000 19500. 00| 65. 00000 19500. 00| 63. 00000 18900. 00
HVA FOR APPROACHES, TYPE B | | |
0025 621-06575 10.000 SYS | 10. 00000 100. 00| 25. 00000 250. 00| 50. 00000 500. 00
SCDDI NG,  NURSERY | | |
0026 715-01354 100. 000 LFT | 6. 00000 600. 00| 10. 00000 1000. 00| 10. 00000 1000. 00
CLEAN EXI STI NG PI PE | | |
0027 720-44000 8.000 EACH 300. 00000 2400. 00| 250. 00000 2000. 00| 250. 00000 2000. 00
CASTING ADJUST TO GRADE | |
0028 720-45610 3.000 LFT | 345. 00000 1035. 00| 500. 00000 1500. 00| 300. 00000 900. 00
STRUCTURE, CATCH BASI N, RECONSTRUCT | | |
0029 720-45615 12.000 LFT | 345. 00000 4140. 00| 500. 00000 6000. 00| 300. 00000 3600. 00
STRUCTURE, | NLET, RECONSTRUCT | | |
0030 720-99315 3.000 EACH 400. 00000 1200. 00| 225. 00000 675. 00| 200. 00000 600. 00
CLEAN EXI STI NG CATCH BASI NS | | |
0031 801-06203 1000. 000 LFT | 0. 50000 500. 00| 0. 25000 250. 00| 1. 25000 1250. 00
TEMPORARY PAVEMENT MARKI NG 4 IN. | | |
0032 801- 06207 1000. 000 LFT | 1. 03000 1030. 00| 1. 00000 1000. 00| 1. 00000 1000. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | [
0033 801- 06640 40.000 EACH| 74. 00000 2960. 00| 74. 00000 2960. 00| 74. 00000 2960. 00
CONSTRUCTI ON SIGN, A | | |
0034 801-06775 LUMP|  22179. 00000 22179. 00| 8500. 00000 8500.00]  26392. 00000 26392. 00
MAI NTAI NI NG TRAFFI C | |
0035 802- 07060 1.000 EACH 120. 00000 120. 00| 175. 00000 175. 00| 100. 00000 100. 00

SI G\, SHEET, RELOCATE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 26/ 04
PAGE : 730 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 440, 192. 46 ROUTE : SR 120
CALL ORDER : 730 CONTRACT 1D : M -27349-A COUNTI ES : ELKHART
LETTI NG DATE : 01/21/04 10:00 AM DISTRICT  : FT. WAYNE Di STRICT
SET- ASI DE :
| (1) 35 0918397 |(2) 35 1185040 | (3) 35-1065659
| RETH RILEY CONSTRUCTION | NI BLOCK EXCAVATI NG | NC. | BROOKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRI CE AVMOUNT|  UNI'T PRI CE AMOUNT
------------------------------------------ o m m e e e o e e et e e et e e e e e e e e e et e e e e e e e e meemeemeaooo-
0036 805-78470 1500.000 LFT | 0. 40000 600. 00| 0. 15000 225. 00| 0. 40000 600. 00
SIGNAL CABLE, ROADVAY LOCP, 1C 14GA | | |
0037 805-78795 500.000 LFT | 7.20000 3600. 00| 9. 00000 4500. 00| 7.20000 3600. 00
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0038 805- 78800 3.000 EACH 450. 00000 1350. 00| 660. 00000 1980. 00| 450. 00000 1350. 00
SI GNAL DETECTOR HOUSI NG | NSTALL | |
0039 808-04298 2.000 EACH 280. 00000 560. 00| 350. 00000 700. 00| 350. 00000 700. 00
PAVEMENT MESSAGE MARKI NG THERMCPLASTI C, | | |
WORD (RR) I I I
0040 808-06703 480.000 LFT | 0. 32000 153. 60| 0. 33000 158. 40| 0. 33000 158. 40
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN.| |
0041 808-06713 13000. 000 LFT | 0. 12000 1560. 00| 0. 12000 1560. 00| 0. 12000 1560. 00
LINE, PAINT, SOLID, WHITE, 4 IN. |
0042 808- 75240 1800. 000 LFT | 0. 32000 576. 00| 0. 33000 594. 00 0. 33000 594. 00
LINE, THERVOPLASTIC, BROKEN, YELLOW 4 |
I'N. I I
0043 808-75245 8100.000 LFT | 0. 32000 2592. 00| 0. 33000 2673. 00 0. 33000 2673. 00
LINE, THERMOPLASTIC, SOLID, YELLOW 4 | |
IN. | |
0044 808- 75290 140.000 LFT | 3. 65000 511. 00| 3. 30000 462. 00 3. 30000 462. 00
TRANSVERSE MARKI NGS, THERVOPLASTI C, |
SOLID, YELLON CROSSHATCH LINE, 24 IN | |
0045 808-75297 340.000 LFT | 3. 65000 1241. 00 3..30000 1122. 00 3.30000 1122. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STCP LINE, 24 IN.
0046 808- 75300 1260. 000 LFT | 0. 90000 1134.00 1. 00000 1260. 00 1. 00000 1260. 00

I
|
|
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
CROSSVALK LINE, 6 IN. |
0047 808-75320 5.000 EACH 55. 00000 275. 00| 50. 00000 250. 00
I
|
I
I
I

50. 00000 250. 00

PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C, LANE | NDI CATI ON ARROW |

0048 808- 75325 5.000 EACH 75. 00000 375.00 70. 00000 350. 00 70. 00000 350. 00
PAVEMENT MESSAGE MARKI NGS, |
THERVOPLASTI C, WORD (ONLY) |

0049 808- 75996 190. 000 EACH| 10. 00000 1900. 00| 3.00000 570. 00 5. 60000 1064. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE | |

0050 808- 75998 190. 000 EACH] 20. 00000 3800. 00| 20. 00000 3800. 00 20. 00000 3800. 00
SNOWPLOMABLE RAI SED PAVEMENT NMARKER |

0051 808-92027 1000. 000 LFT | 1. 25000 1250. 00| 0. 45000 450. 00 1. 10000 1100. 00

LINE, THERMOPLASTIC, SCLID, YELLOW 8 | |
IN I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 26/ 04
PAGE : 730 -4
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 440, 192. 46 ROUTE : SR 120
CALL ORDER : 730 CONTRACT ID : M -27349-A COUNTI ES @ ELKHART
LETTI NG DATE : 01/21/04 10:00 AM DISTRCT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35 0918397 | (2) 35 1185040 | (3) 35-1065659
| R ETH RILEY CONSTRUCTION | NI BLOCK EXCAVATING | NC. | BROOKS CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNT PRCE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m e e et o e o e et e e et e e e e e e e e e et e e e e e e e e e e emmeemeeooo-
SECTI ON TOTALS | $  378,877.60 $ 380, 989. 40| $  393,781.40
------------------------------------------ o m m e e e e o e e et e e et e e e e e e e e e e e e e e e e e e e e e eemeemeeoo-

CONTRACT TOTALS | $ 378, 877. 60| $ 380, 989. 40| $ 393, 781. 40




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 26/ 04
PAGE : 740 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 213, 936. 99 ROUTE : 20
CALL ORDER : 740 CONTRACT 1D : M -27410-A COUNTI ES : STEUBEN
LETTI NG DATE : 01/21/04 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
CONTRACT TIME : 06/26/04 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 20000AJ
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LONVBI D
1 35 1065659 BROCKS CONSTRUCTI ON $ 220, 628. 78 100. 0000%
2  35-1139301 E & B PAVING |NC $ 253, 862. 31 115. 0630%
| (1) 35- 1065659 | (2) 35-1139301 |
| BROOKS CONSTRUCTI ON | E & B PAVI NG |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRICE
------------------------------------------ T T ey R S e
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUMP| 6000. 00000 6000. 00| 3000. 00000 3000. 00|
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07039 3.000 M | 1700. 00000 5100. 00| 2200. 00000 6600. 00|
FIELD OFFICE, B | | |
0003 110-01001 LUMP|  11000. 00000 11000. 00|  12500. 00000 12500. 00|
MOBI LI ZATI ON AND DEMDBI LI ZATI ON | | |
0004 202-52710 340.000 SYS | 10. 00000 3400. 00| 14. 65000 4981. 00|
S| DEWALK, CONCRETE, REMOVE | | |
0005 202-90277 4.000 EACH| 250. 00000 1000. 00| 225. 00000 900. 00|
DETECTOR HOUSI NG, REMOVE | | |
0006 304-07491 630.000 TON | 35. 50000 22365. 00| 86. 25000 54337. 50|
HVA PATCH NG TYPE C | |
0007 306- 08034 9900. 000 SYS | 1. 25000 12375. 00| 1. 86000 18414. 00|
M LLING, ASPHALT, 1 1/2 IN. | |
0008 306- 08043 5030. 000 SYS | 0. 70000 3521. 00| 1. 00000 5030. 00|
M LLI NG TRANSI TI ON | | |
0009 401-07334 895.000 TON | 47. 00000 42065. 00| 41. 00000 36695. 00|
QA HMVA, 3, 76, SURFACE, 9.5 mm | | |
0010 406- 05520 4.000 TON | 300. 00000 1200. 00| 150. 00000 600. 00|
ASPHALT FOR TACK COAT | | |
0011 604-06070 160.000 SYS | 30. 00000 4800. 00| 46. 65000 7464. 00|
S| DEWALK, CONCRETE | | |
0012 604- 07894 80.000 SYS | 58. 00000 4640. 00| 200. 00000 16000. 00|
CURB RAMP, CONCRETE, A | | |
0013 604- 07896 75.000 SYS | 58. 00000 4350. 00| 200. 00000 15000. 00|
CURB RAMP, CONCRETE, B | | |
0014 604-07897 30.000 SYS | 60. 00000 1800. 00| 200. 00000 6000. 00|
CURB RAMP, CONCRETE, C | | |
0015 605- 06120 600. 000 LFT | 21. 00000 12600. 00| 15. 99000 9594. 00|
I

CURB, CONCRETE



TRANSVERSE MARKI NGS, THERMOPLASTI C, |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/ 26/ 04
PAGE : 740 -2
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 213, 936. 99 ROUTE : 20
CALL ORDER : 740 CONTRACT ID : M -27410-A COUNTI ES : STEUBEN
LETTI NG DATE : 01/21/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351065659 | (2) 351139301 [
| BROOKS CONSTRUCTI ON |E & B PAVING |
LINE NO/ |TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e e ot o e e e et e e et e e e e e e e e e e e e e e e e e e e meemeemeeoo-
0016 610-07488 450.000 TON | 53. 00000 23850. 00] 41. 00000 18450. 00|
HVA FOR APPROACHES, TYPE C | | [
0017 621-06575 36.000 SYS | 10. 00000 360. 00| 10. 00000 360. 00|
SODDI NG, NURSERY | | |
0018 720-01894 2.000 EACH 700. 00000 1400. 00| 778. 21000 1556. 42|
CASTING FURNI SH AND ADJUST TO GRADE | | |
0019 720- 44000 5.000 EACH 400. 00000 2000. 00| 210. 26000 1051. 30|
CASTING ADJUST TO GRADE | | |
0020 801-06203 360.000 LFT | 0. 30000 108. 00| 1. 00000 360. 00|
TEMPORARY PAVEMENT MARKING 4 IN | | |
0021 801-06207 360.000 LFT | 1. 00000 360. 00| 1. 00000 360. 00|
TEMPCRARY PAVEMENT MARKI NG REMOVABLE, | | [
41N, | | |
0022 801-06640 37.000 EACH 105. 00000 3885. 00| 75. 00000 2775. 00|
CONSTRUCTI ON SI GN, A | | |
0023 801-06775 LUMP|  27500. 00000 27500. 00|  14000. 00000 14000. 00|
MAI NTAI NI NG TRAFFI C | | |
0024 802-91122 9.000 EACH 140. 00000 1260. 00| 150. 00000 1350. 00|
SIGN, GROUND MOUNTED, RESET | | |
0025 805- 78470 1216.000 LFT | 0. 40000 486. 40| 0. 45000 547. 20|
SI GNAL CABLE, ROADWAY LOOP, 1C 14GA | | |
0026 805-78795 400.000 LFT | 7. 50000 3000. 00| 10. 00000 4000. 00|
SAW CUT FOR ROADWAY LOCP AND SEALER | | |
0027 805- 78800 4.000 EACH 400. 00000 1600. 00| 365. 00000 1460. 00|
SI GNAL DETECTOR HOUSI NG | NSTALL | | |
0028 808-06703 557.000 LFT | 0. 22000 122. 54| 0. 22000 122. 54
LINE, THERMOPLASTIC, SOLID, WH TE, 4 IN| | |
0029 808- 75240 193.000 LFT | 0. 22000 42. 46| 0. 22000 42. 46|
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
I'N. I I [
0030 808- 75245 5175.000 LFT | 0. 22000 1138. 50| 0. 22000 1138. 50]
LINE, THERVOPLASTIC, SOLID, YELLOW 4 | | [
IN. | | |
0031 808-75274 802.000 LFT | 0. 43000 344. 86 0. 43000 344. 86|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
SOLID, YELLOW CROSSHATCH LINE, 8 IN. | | |
0032 808-75278 311.000 LFT | 1. 22000 379. 42 1. 22000 379. 42
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
SOLID, YELLON CROSSHATCH LINE, 12 IN | [ [
0033 808- 75297 117.000 LFT | 4. 80000 561. 60| 4. 80000 561. 60|
I
I

STCP LINE, 24 IN



| NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 01/ 26/ 04
PAGE : 740 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 213, 936. 99 ROUTE : 20
CALL ORDER : 740 CONTRACT ID : M -27410-A COUNTI ES : STEUBEN
LETTI NG DATE : 01/21/04 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 351065659 | (2) 351139301 [
| BROOKS CONSTRUCTI ON |E & B PAVING |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e e e e e e e e e e e e e et e e e e e e e e e eemeemeeooo-
0034 808- 75300 476.000 LFT | 1. 50000 714. 00| 1. 50000 714. 00|
TRANSVERSE MARKI NGS, THERMOPLASTI C, [ | |
CROSSWALK LINE, 6 I'N. | | |
0035 808- 75320 5.000 EACH 70. 00000 350. 00| 70. 00000 350. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, LANE | NDIi CATI ON ARROW [ [
0036 808- 75325 5.000 EACH 110. 00000 550. 00| 110. 00000 550. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERVOPLASTI C, WORD (ONLY) | | |
0037 301-07448 205.000 TON | 60. 00000 12300. 00| 21. 93000 4495. 65
COVPACTED AGGREGATE, NO. 53, BASE | | |
0038 202-02772 7.000 EACH 300. 00000 2100. 00| 253. 98000 1777. 86|
CASTI NG, REMOVE | | |
SECTI ON TOTALS | $  220,628. 78 $ 253,862 31]
------------------------------------------ S B
CONTRACT TOTALS | $  220,628. 78| $ 253,862 31]







